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C-5.10. ENVIRONMENTAL MANAGEMENT (EM) GENERAL

Various federal and state environmental statutes, regulations and executive orders establish programs and objectives for the protection and enhancement of the environment.  The implementation and operation of environmental programs will be in accordance with (IAW) federal, state, and local law as well as DoD and Army regulations and policies.  The Service Provider shall implement, execute, operate and comply with environmental programs as specified under this section and IAW all cited guidance, laws and regulations. The Service Provider shall manage the programs to ensure they remain in full compliance with current applicable laws, regulations, and executive orders.   In this section, where the Service Provider is required to prepare SOWs and IGEs (for contracts and solicitations), in each and every case such SOWs and IGEs will be submitted to the designated Government representative for approval.  All services described below are required services, and shall be costed as such; however, these services will be performed as directed by the Government.

C-5.10.1 REGULATORY REQUIREMENTS
C-5.10.1.1  Fines

In the event that a regulatory agency assesses a monetary fine or penalty against the Government for violations caused by the Service Provider’s  performance or failure to perform, the Service Provider shall reimburse the Government for the amount of that fine and other costs incurred in resolving the Service Provider's violation.

C-5.10.1.2 Compliance

The Service Provider shall maintain environmental compliance with all applicable federal, state, and local laws and regulations.  Where the environmental program or any portion thereof is determined to be noncompliant, either by Service Provider or Government review or Federal or State regulatory agency inspection, the Service Provider shall prepare for the designated Government representative approval recommendations to bring the program into compliance.  The recommendations shall include requirements for a corrective action plan that adequately addresses each issue of non-compliance, milestones, including estimated completion dates, and the Service Provider’s point of contact for coordination.  If prepared for submission to a Federal or State regulatory authority, the corrective action plan must be acceptable to that regulatory authority.  

C-5.10.1.3 Inspections

Local, state, and federal representatives on a no-notice basis may perform inspections of Service Provider environmental operations.  The Service Provider shall notify the designated Government representative of all inspections by regulatory agencies within one (1) hour of notification.  The Service Provider shall escort inspectors during the inspection when required by the Government. All other inquiries (i.e., telephone calls, correspondence, etc.) from a regulatory agency or other source pertaining to Fort Belvoir’s environmental program shall be directed to the designated Government representative. The Service Provider shall report deficiencies and submit the corrective action plan to the designated Government representative upon completion of the inspection.  The Service Provider shall prepare Statements of Work (SOW) and Independent Government Estimates (IGE) to develop a corrective action plan for environmental deficiencies identified during inspections, as required by the Government. 

C-5.10.1.4 Law/Regulation Changes

The Service Provider shall track and stay current with all changes to Department of Army, Federal, State, and local environmental laws and regulations.  The Service Provider shall provide descriptions to the designated Government representative of legal or regulatory changes that impact Fort Belvoir activities.  The Service Provider shall coordinate with the Fort Belvoir Office of the Staff Judge Advocate (OSJA) environmental law attorney on legal and regulatory requirements and changes thereto.  The Service Provider shall provide written comments on draft regulations or changes to the designated Government representative for approval.

C-5.10.2 MANAGEMENT

C-5.10.2.1 Reports/Plans/Requests for Information

The Service Provider shall prepare SOWs and IGEs to maintain, update, distribute, and guide execution of the installation Environmental and Natural Resources Plans in accordance with applicable federal, state, local , DoD and Army regulations.  The Service Provider shall review the plans as required by the Government.  Plans shall be reviewed for accuracy and for inclusion of elements that enhance environmental compliance, conservation, and pollution prevention.  These plans are addressed in the applicable programs of this PWS.  The Service Provider shall prepare SOWs and IGEs to complete and shall submit to the designated Government representative, for approval, all reports, notifications, modifications, responses to requests for information, and other communications required by federal, state, or local law and regulations, or executive orders.  The designated Government representative may require the Service Provider to respond directly to the requesters.   

C-5.10.2.2 Administrative Requirements

The Service Provider shall maintain all files and databases related to environmental and natural resources so as to facilitate inspection by regulatory agencies and Army authorities.  Files shall be maintained for a period of time as required by the Government.  The Service Provider shall prepare DD Forms 250, DD Forms 4283, and other forms, as required by the Government.  

C-5.10.2.3 Permits

Fort Belvoir is the holder of air permits, landfill permits, and stormwater permits.  The Service Provider shall ensure that permits are monitored as necessary to maintain compliance.  

C-5.10.2.4 Automated Systems

The Service Provider shall collect and provide data to the designated Government representative for the Installation Status Report Part II.  The Service Provider shall enter data into environmental databases as defined in AR 200-1, Chapter 13 and DA Pam 200-1, Chapter 13 and applicable paragraphs in this PWS.  These systems include, but are not limited to, Environmental Quality Report;  Installation Restoration Data Management Information System (IRDMIS); Defense Site Environmental Tracking System (DSERTS); Environmental Compliance Assessment System (ECAS); and the Solid Waste Army Reporting System (SWARS).  The Service Provider shall create descriptive narratives for environmental programs  and shall provide these narratives to the Government for incorporation in the Environmental Quality Report.  The Service Provider shall recommend to the designated Government representative information to be included in the GIS and shall notify the designated Government representative of any discrepancies in GIS data. 

	REQUIRED TASK
	Frequency
	Occurrences
	Performance Periods

	
	
	
	1
	2
	3
	4
	5

	Submit corrective action plans 

Provide information for ISR II Reporting

Provide information for the Environmental Quality Report

Provide information for ECAS

Report GIS discrepancies and updates


	Annually

Annually

Quarterly

Every third year

Monthly


	3

1

1

1

1


	3

1

4

0

12


	3

1

4

0

12


	3

1

4

1

12


	3

1

4

0

12


	3

1

4

0

12



	Performance Standard
	Guidance and Regulations

	Submit NLT 5 work days after response action

ISR II shall be updated no later than MACOM suspense date 

EQR information shall be provided NLT established suspense date

ECAS shall be updated every three years (external ECAS) within established suspense date

GIS updates shall be reported to the designated Government representative daily


	AR 200-1, chapter 13; DA Pam 200-1, chapter 13; HQDA and MACOM guidance for ISR II


C-5.10.2.5 Meetings and Conferences

The Service Provider shall attend meetings and conferences to include but not limited to public meetings scheduled IAW with the National Environmental Policy Act (NEPA), Environmental Quality Control Council (EQCC), MACOM environmental funding and other meetings, meetings in execution of Fort Belvoir projects, ENRD and Natural Resources staff meetings.  The Service Provider shall report on each meeting orally or by electronic mail.

	REQUIRED TASK
	Frequency
	Occurrences
	Performance Periods

	
	
	
	1
	2
	3
	4
	5

	Attend EQCC

Attend Fort Belvoir project meetings (construction, etc.) 

Attend public meetings                                                                                  

Attend Staff meetings

Attend Natural Resources staff  meetings

Report on meetings 
	Quarterly

Weekly

Annually

Weekly

Weekly

Weekly
	1

2
1

1

1

1
	4
104
1

52

52

52
	4
104
1

52

52

52
	4
104
1

52

52

52
	4
104
1

52

52

52
	4
104
1

52

52

52

	Performance Standard
	Guidance and Regulations

	The Service Provider shall attend 95% of scheduled meetings
	AR 200-1; AR 200-2; AR 200-3; AR 200-4 


C-5.10.3 ENVIRONMENTAL PROGRAM MANAGEMENT

C-5.10.3.1 Stormwater Management

The Service Provider shall review the Stormwater Pollution Prevention Plan annually and shall prepare SOWs and IGEs to update the Plan.  The Service Provider shall prepare SOWs and IGEs to update the Fort Belvoir general stormwater permit at least every five years.  The Service Provider shall submit the draft general stormwater permit to the designated Government representative for approval. The Service Provider shall provide technical review and advice to Fort Belvoir on stormwater pollution prevention practices for construction projects.  

	REQUIRED TASK
	Frequency
	Occurrences
	Performance Periods

	
	
	
	1
	2
	3
	4
	5

	Review Stormwater Pollution Prevention Plan

Prepare SOWs and IGEs to update Stormwater Pollution Prevention Plan

Prepare SOWs and IGEs to update general stormwater permit
	Annually

Every five years

Every five

years
	1

1

1
	1

0

0
	1

1

1
	1

0

0
	1

0

0
	1

0

0

	Performance Standard
	Guidance and Regulations

	Review Stormwater Pollution Prevention Plan NLT 1 Nov

Prepare SOWs and IGEs for update of Stormwater Pollution Prevention Plan 180 days prior to five-year anniversary of current plan
	AR 200-1, Chapter 2;  DA Pam 200-1, Chapter 2


C-5.10.3.2 Oil and Hazardous Substances Spills

C-5.10.3.2.1 Plans

The Service Provider shall prepare the SOW and IGE to update the Installation Spill Contingency Plan/Facility Response Plan (ISCP/FRP) and the Spill Prevention, Control and Countermeasures Plan (SPCCP) every three years.  The Service Provider shall submit the SOW and IGE  to the designated Government representative for approval.

C-5.10.3.2.2 Response and Response Training

The Service Provider shall respond to spills or releases of oil or hazardous substances IAW the ISCP/FRP.  The Service Provider shall ensure that those of its employees who respond to spills or releases have current training in hazardous waste operations and emergency response training as required by law and regulation.  The Service Provider shall prepare and submit to the Government an initial abatement report on each spill or release to which the Service Provider has responded.

C-5.10.3.2.3 Testing and contracting

The Service Provider shall participate in the annual effectiveness test of ISCP response personnel and equipment.  The Service Provider shall prepare the SOWs and IGEs for contracting spill response support and spill response training.  The Service Provider shall submit the SOWs and supporting documentation to the designated Government representative for approval.

	REQUIRED TASK
	Frequency
	Occurrences
	Performance Periods

	
	
	
	1
	2
	3
	4
	5

	Prepare SOW and IGE for updating the ISCP/FRP and SPCCP

Respond to spills 

Submit abatement report

Test effectiveness of ISCP response personnel and equipment

Prepare SOWs and IGEs for  training requirements

Prepare SOWs and IGEs for spill response support
	Every 3rd year

Annually

Annually

Annually

Annually

Annually 
	1

7

7

1

1

2
	0

7

7

1

1

2
	1

7

7

1

1

2
	0

7

7

1

1

2
	0

7

7

1

1

2
	1

7

7

1

1

2

	Performance Standard
	Guidance and Regulations

	Prepare SOW and IGE for updating plans no later than suspense date established by the Government

Respond to spills 

Submit abatement report 

Effectiveness testing will be completed 

Prepare SOWs and IGES for training shall be done no later than suspense date

Prepare SOWs and IGEs for spill response within suspense date established by the government.
	AR 200-1, Chapter 3, DA Pam 200-1, Chapter 3; 40 CFR Part 112; AR 360-1, Chapter 5; Occupational Safety and Health Act, and 29 C.F.R. Part 1926.65 ; Installation Spill Contingency Plan/Facility Response Plan


C-5.10.3.3 Underground Storage Tank/Aboveground Storage Tank Management

The Service Provider shall use and provide updated information to the government for the underground/aboveground storage tank GIS data layer. The Service Provider shall perform compliance inspections of underground and aboveground storage tanks (USTs and ASTs) and report deficiencies to the designated Government representative. The Service Provider shall prepare SOWs and IGEs for tank upgrades, surveys, tightness testing, removals, and replacements.  The Service Provider shall notify the designated Government representative of spills. The Service Provider shall prepare transmittal documentation for the Virginia Department of Environmental Quality report on UST and AST removals, upgrades and replacements.

C-5.10.3.4 PCB Report

The Service Provider shall prepare the PCB report and shall submit the report to the designated Government representative for approval.

	REQUIRED TASK
	Frequency
	Occurrences
	Performance Periods

	
	
	
	1
	2
	3
	4
	5

	Use and provide updated information for GIS data layer 

Conduct compliance inspections 

Prepare SOWs and IGEs for tank tightness testing, surveys, removals and replacements 

Notify designated Government representative of spills from UST/AST

Prepare UST/AST report

Prepare PCB report
	Daily

Monthly

Annually

Monthly

Annually

Annually
	1

1

1

1

1

1
	251

12

1

12

1

1
	251

12

1

12

1

1
	251

12

1

12

1

1
	251

12

1

12

1

1
	251

12

1

12

1

1

	Performance Standard
	Guidance and Regulations

	Database shall be updated daily

Compliance inspections shall be completed and deficiencies shall be reported to designated Government representative NLT end of month

Prepare SOWs and IGEs 

Notify designated Government representative of spill/leak within 1 hour of discovery

UST/AST report submitted to designated Government representative no later than suspense date

PCB report submitted to designated Government representative no later than suspense date
	AR 200-1, Chapter 4; DA Pam 200-1, Chapter 4, Public Works Technical Bulletin 420-70-4;

9VAC25-580 (UST Regulations); 40 C.F.R. 761.180 (PCB Reports)


C-5.10.3.5 Solid Waste Management

C-5.10.3.5.1 Integrated Solid Waste Management Plan

The Service Provider shall prepare the SOW and IGE for the preparation of an Integrated Solid Waste Management Plan (ISWMP).  The Service Provider shall submit the SOW and IGE to the designated Government representative for approval.
C-5.10.3.5.2 VA DEQ Inspections

The Service Provider shall coordinate inspections by Virginia Department of Environmental Quality (VA DEQ) Inspectors, escort the inspectors and report deficiencies and non-compliance noted by the inspectors to the designated Government representative.

C-5.10.3.5.3 Medical Waste

The Service Provider shall oversee compliance with regulated medical waste laws and regulations at the DeWitt Army Community Hospital in conjunction with MEDDAC personnel (normally, the Preventive Medicine Officer).  The Service Provider shall accompany Virginia Department of Health inspectors during inspections at DeWitt Army Community Hospital.

C-5.10.3.5.4 School Methanometer.  

The Service Provider shall prepare the SOWs and IGEs for maintenance of the methane sensors and trenches at the former Markham School.  Prepare SOWs and IGEs for methanometer reading.

C-5.10.3.5.5 Closed landfills

The Service Provider shall prepare SOWs and IGEs to monitor methane and groundwater.  The Service Provider shall prepare SOWs and IGEs for testing and submission of samples for laboratory analysis.
C-5.10.3.5.6 Reporting

The Service Provider shall prepare the SOW and IGE to prepare required annual groundwater monitoring reports for submission to the VA DEQ.  The Service Provider shall submit the SOW and IGE to the designated Government representative for approval. 

C-5.10.3.5.7 Site Walks

The Service Provider shall perform site walks of the landfills twice yearly to determine compliance with applicable laws and regulations.

	REQUIRED TASK
	Frequency
	Occurrences
	Performance Periods

	
	
	
	1
	2
	3
	4
	5

	Prepare SOW and IGE to prepare ISWMP

Escort inspectors and report deficiencies

Oversee hospital compliance with regulated medical waste regulations 

Prepare SOW and IGE for maintaining  methane sensors and trenches at Markham

Prepare SOW and IGE for methanometer reading

Prepare SOW and IGE to monitor landfills

Prepare SOW and IGE for testing

Prepare SOW and IGE for groundwater monitoring annual report

Perform site walks
	Biennially

Annually

Semi-annually

Annually

Annually

Annually

Annually

Annually

Semi-annually
	1

1

1

1

1

1

1

1

1
	1

1

2

1

1

1

1

1

2
	0

1

2

1

1

1

1

1

2
	1

1

2

1

1

1

1

1

2
	0

1

2

1

1

1

1

1

2
	1

1

2

1

1

1

1

1

2

	Performance Standard
	Guidance and Regulations

	Prepare SOW and IGE for ISWMP NLT 180 days prior to expiration of current plan

Deficiencies reported to designated Government representative upon completion of inspection

Report deficiencies in hospital and medical compliance no later than close of business on day of discovery 

Prepare SOW and IGE for maintaining methane sensors and trenches NLT 180 days prior to termination of current contract

Prepare SOW and IGE for methanometer reading NLT 180 days prior to termination of current contract

Prepare SOW and IGE to monitor landfills NLT 180 days prior to termination of current contract

Prepare SOW and IGE for testing  

Prepare SOW and IGE for groundwater monitoring annual report NLT 180 days prior to termination of current contract

Develop Solid Waste Landfill methane report by established suspense date

Perform site walks
	AR 200-1, Chapter 5, DA Pam 200-1, Chapter 5; AR 40-5; AR 420-49, Chapter 3; 40 CFR Parts 260-268; 9VAC 20-80; 9VAC 20-120; DoT regulations; PWATB 420-46-08; PWTB 420-47-03; PWTB 420-47-05; PWTB 420-47-06; PWTB 420-47-07; PWTB 420-49-47; TM 5-634; TN 420-49-08; TN 420-47-03


C-5.10.3.6 Air Program

C-5.10.3.6.1 Emissions Inventory and reports

The Service Provider shall prepare SOWs and IGEs to update the emissions inventory annually and shall forward the updated inventory to the designated Government representative. The Service Provider shall prepare SOWs and IGEs to calculate, format and prepare the annual post-wide Emissions Report to the VA Department of Environmental Quality.  The Service Provider shall prepare SOWs and IGEs to prepare the Vehicle Inspection and Maintenance Report.  The Service Provider shall submit the SOWs and IGEs to the designated Government representative for approval.

C-5.10.3.6.2 Inspection and permits

The Service Provider shall coordinate inspections of installation air emissions with the VDEQ and shall accompany inspectors.  The Service Provider shall prepare SOWs and IGEs for permit applications as appropriate for specific projects, to include new construction, renovation, and demolition projects, and new equipment. The Service Provider shall prepare SOWs and IGEs to prepare operating permit applications and permit modifications and shall submit the SOWs and IGEs to the designated Government representative for approval.

	REQUIRED TASK
	Frequency
	Occurrences
	Performance Periods

	
	
	
	1
	2
	3
	4
	5

	Prepare SOWs and IGEs to update the emissions inventory

Prepare SOWs and IGEs for post-wide Emissions Report

Prepare Vehicle Inspection and Maintenance Report 

Coordinate inspections 

Prepare SOWs and IGEs to prepare permit applications for new construction, renovation, demolition, and equipment

Prepare SOWs and IGEs to update Facility Operating Permits 

    Federal Operating Permit

   State Operating Permit
	Annually

Annually

Annually

Annually

Every 5 years

Annually
	1

1

1

1

1

1
	1

1

1

1

0

1
	1

1

1

1

0

1
	1

1

1

1

0

1
	1

1

1

1

1

1
	1

1

1

1

0

1

	Performance Standard
	Guidance and Regulations

	Prepare SOWs and IGEs to update emissions inventory NLT 1 Sep

SOWs/IGEs for emissions report completed NLT suspense date

Prepare SOWs/IGEs for Vehicle Inspection and Maintenance Report NLT suspense date

Coordinate inspections 

Prepare SOWs and IGEs to prepare new source permit applications  within 5 working days after request and collection of data 

Prepare SOWs and IGEs to update/renew Federal and State Facility Operating Permits NLT 180 days prior to expiration of current operating permits 
	AR 200-1, chapter 6; DA Pam 200-1, Chapter 6; Clean Air Act, 42 U.S.C. Sec. 7401 et seq.; 9VAC5-80-10 et seq.; 9VAC5-150-10 et seq.; other applicable Va. air quality and air permit regulations  




C-5.10.3.7 Radon Reduction Program

The Service Provider shall measure radon in newly constructed Army facilities on Fort Belvoir to ensure compliance with radon regulatory guidance. 

	REQUIRED TASK
	Frequency
	Occurrences
	Performance Periods

	
	
	
	1
	2
	3
	4
	5

	Measure radon in newly constructed Army facilities
	Annually
	3
	3
	3
	3
	3
	3

	Performance Standard
	Guidance and Regulations

	Measurement shall be conducted 

Notify designated Government representative of non-compliance within 24 hours of detection
	AR 200-1, Chapter 9; DA Pam 200-1, Chapter 9;

10 CFR 20; DA Pam 40-18; DALI 1000.30; DODI 4715.6; 


C-5.10.3.8 Army Energy Program

C-5.10.3.8.1 Contract Management

The Service Provider shall provide support to the management of the Energy Savings Performance Contract (ESPC).  The Service Provider shall review energy conservation measures (ECM) and energy use under the ESPC.  The Service Provider shall prepare SOWs and IGEs to audit ESPC ECMs and verify savings achieved.

C-5.10.3.8.2 Reports

The Service Provider shall use the Army DEIS Data Entry System (RADDS) database to input energy and water data for all installation activities, tenants, and customers.  The Service Provider shall inform the designated Government representative of data entered into RADDS and shall coordinate with the Military District of Washington energy manager on resolving any reporting problems with RADDS.  The Service Provider shall prepare the annual DA energy report and the Defense Energy Information System (DEIS) report.  The Service Provider shall submit the reports to the designated Government representative for approval.

C-5.10.3.8.3 Policy and management

The Service Provider shall update and publish the Installation Heating and Air Conditioning Policy.  The Service Provider shall provide the policy to the designated Government representative for approval prior to publication.  The Service Provider shall notify the designated Government representative of energy management opportunities in installation facilities and shall recommend measures, e.g., employee education, to improve energy conservation.  

	REQUIRED TASK
	Frequency
	Occurrences
	Performance Periods

	
	
	
	1
	2
	3
	4
	5

	Prepare SOW and IGE to audit ESPC ECM

Use and update the RADDS database (input energy and water data)

Prepare DA energy report and DEIS report

Update Heating and Air Conditioning Policy

Make energy management recommendations
	Annually

Semi-monthly

Annually

Semi-annually

Annually
	1

1

2

2

3
	1

24

2

2

3
	1

24

2

2

3
	1

24

2

2

3
	1

24

2

2

3
	1

24

2

2

3

	Performance Standard
	Guidance and Regulations

	Input to RADDS database on or before suspense dates established by the Government

DA energy report and DEIS report submitted to the designated Government representative   

Policy updated NLT 1 September and 1 April 

Reports of energy management opportunities submitted to the designated Government representative  
	E.O. 12902; AR 11-27; AR 200-1, para 15-15 


C-5.10.4 NATIONAL ENVIRONMENTAL POLICY ACT (NEPA) COMPLIANCE

The Service Provider shall prepare SOWs and IGEs for preparation of NEPA documents for proposed installation actions.  The Service Provider shall prepare a Record of Environmental Consideration (REC) for each undertaking that has been categorically excluded and shall submit to the designated Government representative for signature.  The Service Provider shall plan and prepare for all public meetings and other public involvement in the scoping process for an Environmental Impact Statement (EIS).  The Service Provider shall prepare documentation to authorize expenditure of appropriated funds for publication of notice of NEPA document availability.

	REQUIRED TASK
	Frequency
	Occurrence
	Performance Periods

	
	
	
	1
	2
	3
	4
	5

	Prepare SOW and IGE for preparation of NEPA documents

Prepare Record of Environmental Consideration

Plan and prepare for public meetings for EIS process 

Prepare documentation for public notice of NEPA document availability
	Annually 

Annually

Annually

Annually
	2

12

1

3
	2

12

1

3
	2

12

1

3
	2

12

1

3
	2

12

1

3
	2

12

1

3

	Performance Standard
	Guidance and Regulations

	SOW and IGE for preparation of NEPA documents shall be completed NLT suspense date established by the Government

Prepare RECs NLT the suspense date established by the Government

Plan and prepare for public meetings 

Prepare documentation for public notice to be signed simultaneously with signing of the Finding of No Significant Impact
	AR 200-1, para 15-2; AR 200-2; AR 200-3, para 2-2; AR 200-4, chapter 2, DA Pam 200-1, para 15-2


C-5.10.5 CULTURAL AND HISTORIC RESOURCES MANAGEMENT

C-5.10.5.1  Integrated Cultural Resources Management PLAN (ICRMP)

The Service Provider shall prepare the SOW and IGE for the update of the Fort Belvoir Integrated Cultural Resources Management Plan (ICRMP) every five years.  The Service Provider shall submit the updated Plan to the designated Government representative for approval.

C-5.10.5.2  Programmatic Agreement

The Service Provider shall prepare the SOW and IGE for development of a programmatic agreement for cultural resources with the State Historic Preservation Officer (SHPO).  The Service Provider shall submit the draft programmatic agreement to the designated Government representative for approval.

C-5.10.5.3  Construction/Maintenance/Renovation Actions and Section 106 Consultation

The Service Provider shall prepare transmittal documents for  Section 106 consultation requirements for construction, maintenance, and renovation actions that may affect historic properties.    

C-5.10.5.4  Cultural Resources Inventory

The Service Provider shall prepare the SOW and IGE for the cultural resources inventory.  The Service Provider shall submit the inventory to the designated Government representative for approval. 

C-5.10.5.5  National Register of Historic Places

The Service Provider shall prepare the SOW and IGE for completion of the National Register nomination and name designation packages. The Service Provider shall perform research to determine whether a given property potentially qualifies for the National Register.  The Service Provider shall make a recommendation to the designated Government representative for or against nomination of a given property to the National Register.  The Service Provider shall provide supporting documentation to the designated Government representative for National Register eligibility.

C-5.10.5.6  Archaeological Surveys

The Service Provider shall prepare SOW and IGE for Phase I, Phase II, and Phase III archaeological surveys.  The Service Provider shall submit the results of archaeological surveys to the designated Government representative for approval.

C-5.10.5.7  Permit

The Service Provider shall prepare SOW and IGE for drafting the Archeological Resources Protection Act (ARPA) permit(s) and submit to the designated Government representative for signature. 

C-5.10.5.8  Metal Detector Policy Letter

The Service Provider shall update the annual Metal Detector Policy Letter IAW the Antiquities Act and AR 200-4.  The Service Provider shall submit the policy letter to the designated Government representative for approval.

	REQUIRED TASK
	Frequency
	Occurrences
	Performance Periods

	
	
	
	1
	2
	3
	4
	5

	Prepare SOW and IGE to update ICRMP

Prepare SOW and IGE for preparation  of a Programmatic Agreement 

Prepare SOW and IGE for the cultural resources inventory

Prepare SOW and IGE for development National Register nomination packages

Prepare SOW and IGE for conducting archeological surveys

Prepare transmittal for Section 106 consultation requirements

Prepare SOW and IGE for Draft ARPA permits

Update Metal Detector Policy Letter
	Every five years

One time

Biennially

Biennially

Annually

Annually

Biennially

Annually
	1

1

1

1

3

3

1

1
	0

1

0

0

3

3

0

1
	0

0

1

1

3

3

1

1
	0

0

0

0

3

3

0

1
	1

0

1

1

3

3

1

1
	0

0

0

0

3

3

0

1

	Performance Standard
	Guidance and Regulations

	Prepare SOW and IGE to update ICRMP by suspense date

Prepare SOW and IGE for preparation of Programmatic Agreement by suspense date

Prepare SOW and IGE for cultural resources inventory by suspense date

Prepare SOW and IGE for development of  National Register nomination packages by suspense date   

Prepare SOW and IGE for conducting archeological surveys by suspense date

Prepare transmittal for Section 106 consultation requirements by suspense date

Prepare SOW and IGE for Draft ARPA permits by suspense date 

Update Policy Letter NLT 30 days prior to expiration date of current policy letter
	AR 200-4; DA Pam 200-4; NEPA (42 U.S.C. Secs. 4321-4370c) ; AR 200-2; AR 200-3; 36 CFR 800; 43 CFR 10; Antiquities Act; National Historic Preservation Act; Native American Graves Protection and Repatriation Act; Archaeological Resources Protection Act


C-5.10.6 NATURAL RESOURCES MANAGEMENT

The maintenance of an integrated natural resources management program requires compliance with the Sikes Act (16 U.S.C. Sec. 670a, as amended), with nonpoint stormwater management requirements, and with other applicable laws, regulations, and directives.  The natural resources management program also encompasses stewardship of natural resources, the protection and enhancement of the natural environment, and service to customers who seek to use, enjoy, protect, or otherwise affect natural resources at Fort Belvoir.    

C-5.10.6.1 refuges and nature trails

The Service Provider shall provide support to facilities maintenance and use management of the Accotink Bay Wildlife Refuge and the Jackson Miles Abbott Wetland Refuge, and to the Belvoir Ruins and Potomac View Trails (i.e., the nature trails).  The Service Provider shall perform routine and specific inspections of the refuge facilities and nature trail facilities to identify needed facilities maintenance.  The Service Provider shall prepare an inspection report.

The Service Provider shall prepare draft SOWs, Technical Exhibits (TEs),  Independent Government Estimates (IGE)s, Service Orders (SOs) and Purchase Requests (PRs) for Government-approved maintenance and construction projects within the refuges and nature trails.  Routine refuge and nature trail facilities maintenance actions include facilities maintenance (e.g., tread maintenance, drainage maintenance, structure maintenance and sign maintenance) under the installation RPMA contract and compost toilet maintenance under a PR.  Construction projects include, but are not limited to, new trail construction, and new sign fabrication and installation, accomplished through a variety of contract mechanisms. The Service Provider shall conduct and coordinate regular meetings of the Refuge Facilities Maintenance Committee to address execution of Government-required maintenance actions under the RPMA contract.  The Service Provider shall track execution of the Government-required facilities maintenance and construction projects, and shall provide the Government a monthly report on the status of the execution of the actions.  The Service Provider shall prepare an annual Refuge Facilities Maintenance Report.

The Service Provider shall perform monthly refuge use surveys. The Service Provider shall prepare an annual Refuge Use Report.

The Service Provider shall prepare the annual revision to the Refuge Use Policy Letter.  The Service Provider shall coordinate distribution of the Policy Letter, including posting the letter on the Fort Belvoir website.

The Service Provider shall prepare the draft SOW and IGE for revisions of the Accotink Bay Wildlife Refuge Trail Pamphlet.  The Service Provider shall coordinate distribute the pamphlet including posting the pamphlet on the Fort Belvoir website. 

The Service Provider shall provide support to the development of briefings and reports.  

	REQUIRED TASK
	Frequency
	Occurrences
	Performance Periods

	
	
	
	1
	2
	3
	4
	5

	Perform routine inspections (2 refuges, 2 nature trails) (Seasonal - Spring through Fall)

Perform specific inspections 

Prepare inspection report

Prepare SOWs, TEs, IGEs, SOs, PRs for maintenance and construction projects

Prepare SOW, TE’s, IGEs for routine trail maintenance

Conduct and coordinate Refuge Facilities Maintenance Committee meetings

Provide status report on execution of actions

Prepare Refuge Facilities Maintenance Report

Perform monthly refuge use surveys

Prepare Refuge Use Report

Prepare revision to Refuge Use Policy Letter

Draft SOW and IGE for Trail Pamphlet revision

Distribute Trail Pamphlet

Provide support to development of briefings and reports
	Monthly in Season

Yearly

Monthly in Season

Yearly

Once Every 5 years

Monthly in Season

Monthly in Season

Annually

Monthly in Season

Annually

Annually

Once every 3 years

Weekly

Annually
	8

26

8

26

1

8

8

1

1

1

1

1

1

36
	8

26

8

26

0

8

8

1

8

1

1

0

52

36
	8

26

8

26

0

8

8

1

8

1

1

0

52

36
	8

26

8

26

1

8

8

1

8

1

1

1

52

36
	8

26

8

26

0

8

8

1

8

1

1

0

52

36
	8

26

8

26

0

8

8

1

8

1

1

0

52

36

	Performance Standard
	Guidance and Regulations

	Routine and specific inspections shall be conducted to identify needed facilities maintenance.  Routine inspections shall be conducted monthly during the season (spring through fall).  Specific inspections shall be conducted.

Monthly inspection reports shall be prepared NLT 1 day prior to Facilities Maintenance Committee meetings

Prepare draft SOWs, TEs, IGEs, SOs, PRs for maintenance and construction projects NLT suspense established by the government.

Refuge Facilities Maintenance Committee meetings shall be conducted. 

Provide status report on execution of actions NLT the end of each month that work is performed.

Prepare Refuge Facilities Maintenance Report NLT 31 October of each year.

Perform monthly refuge use survey  NLT the end of each month in season.

Prepare Refuge Use Report NLT 31 October of each year.

Prepare revision to Refuge use Policy Letter and submit to the government for approval 60 days prior to expiration of existing policy letter.

Draft SOW and IGE for Trail Pamphlet revision NLT suspense date established by the government.

Distribute Trail Pamphlet each week to ensure adequate supplies are available based on seasonal use.

Provide support to development of briefings and reports NLT suspense date established by the government.
	AR 200-3; FB Supp to AR 200-3; INRMP




C-5.10.6.2  Environmental awareness, outreach and Education 

C-5.10.6.2.1 environmental awareness meetings, events and celebrations and award applications

The Service Provider shall provide support to environmental awareness events and celebrations.  Such events include, but are not limited to, routine installation events such as the Newcomers Brief and Mayors Lunch, as well as public events such as Earth Day, National Public Lands Day, environmental recognition/awards/dedication ceremonies, shoreline clean-ups, and technical conferences and classes/training events.  The Service Provider shall develop draft information materials for each event.  For each public event, the Service Provider shall develop a draft Strategy Plan, and shall support the development and execution of the Operations Order. The Service Provider shall attend and participate in the events.  The Service Provider shall prepare an After Action Report for each public event.

The Service Provider shall provide support to the development of applications for environmental awards.

The Service Provider shall provide support to the development of briefings and reports on Environmental Awareness Events.  The Service Provider shall prepare an annual Environmental Awareness Event Report.

	REQUIRED TASK
	Frequency
	Occurrences
	Performance Periods

	
	
	
	1
	2
	3
	4
	5

	Support events and celebrations:

    Newcomers Briefing

    Mayors Luncheon

    Large scale public events (>100 attendees)

    Small scale public events (<100 attendees)

Develop draft information materials

Develop a draft strategy plan

Support development and execution of Operations Order

Attend and participate in events

Prepare an AAR for each public event

Support development of applications for environmental awards

Support development of briefings and reports on Environmental Awareness Events

Prepare Environmental Awareness Event Report
	Monthly

Monthly

Yearly

Yearly

Yearly

Yearly

Yearly

Yearly

Yearly

Annually

Yearly

Annually
	1

1

2

2

28

4

4

4

4

1

36

1
	12

12

2

2

28

4

4

4

4

1

36

1
	12

12

2

2

28

4

4

4

4

1

36

1
	12

12

2

2

28

4

4

4

4

1

36

1
	12

12

2

2

28

4

4

4

4

1

36

1
	12

12

2

2

28

4

4

4

4

1

36

1

	Performance Standard
	Guidance and Regulations

	Shall support and attend events and celebrations as scheduled by the government.

Develop draft information materials NLT government suspense date.

Develop each draft strategy plan NLT suspense date established by the government.

Support development and execution of Operations Order NLT suspense date established by the government.

Attend and participate in events as scheduled by the government.

Prepare an AAR for each public event NLT suspense date established by the government.

Support development of applications for environmental awards NLT suspense date established by the government.

Support development of briefings and reports on Environmental Awareness Events NLT suspense date established by the government

Prepare Environmental Awareness Event Report NLT 15 work days after end of Calendar Year.
	Sikes Act, 16 U.S.C. Sec. 670a; DODI 4715.3; AR 200-1, para 1-27a(18)


C-5.10.6.2.2 Energy Conservation Week

The Service Provider shall plan, schedule, and conduct awareness events for Energy Conservation Week.  The Service Provider shall coordinate with the Government to invite government and community organizations to participate in this event.  The Service Provider shall submit the plan and schedule for Energy Conservation Week to the designated Government representative for approval.

	REQUIRED TASK
	Frequency
	Occurrences
	Performance Periods

	
	
	
	1
	2
	3
	4
	5

	Energy Conservation Week

 
	Annually


	1


	1


	1


	1


	1


	1



	Performance Standard
	Guidance and Regulations

	Energy Conservation Week plans shall be submitted to the designated Government representative 30 working days prior to the event when required by the Govt.


	Sikes Act, 16 U.S.C. Sec. 670a; DoDI 4715.3; AR 200-1, para 1-27a(18)


C-5.10.6.2.3 eNvironmental Education events

The Service Provider shall provide support to the Fort Belvoir Environmental Education Program.  The Service Provider shall support the Partners in Education (PIE) program, through attendance at meetings, and through development and presentation of educational programs to PIE school groups.  The Service Provider shall prepare meeting minutes for each PIE meeting.

The Service Provider shall prepare draft SOWs, IGEs, and PRs for contractors to prepare educational materials.  The Service Provider shall provide support to the development of briefings and reports on the Environmental Education Program.  The Service Provider shall prepare an annual Environmental Education Report.

	REQUIRED TASK
	Frequency
	Occurrences
	Performance Periods

	
	
	
	1
	2
	3
	4
	5

	Attend PIE meetings during school year (Sep - May)

Prepare PIE meeting minutes

Develop and present education program to school groups

Prepare draft SOWs, IGEs and PRs for education materials

Support development of briefings and reports

Prepare Environmental Education Report
	Monthly 

Monthly

Monthly

Yearly

Yearly

Annually
	1

1

1

10

36

1
	9

9

9

10

36

1
	9

9

9

10

36

1
	9

9

9

10

36

1
	9

9

9

10

36

1
	9

9

9

10

36

1

	Performance Standard
	Guidance and Regulations

	Attend PIE meetings during school year (Sep - May) as scheduled

Prepare PIE meeting minutes within 1 work day of PIE meeting

Develop and present education program to school groups  within the suspense date established by the government

Prepare draft SOWs, IGEs and PRs for education materials NLT suspense date established by the government

Support development of briefings and reports  within the suspense date established by the government

Prepare Environmental Education Report in accordance with instructions and submitted to the government no later than the suspense date
	AR 200-1, para 1-27a(18)


C-5.10.6.2.4 Environmental Education Center

The Service Provider shall provide support in the operation and maintenance of the Environmental Education Center (EEC).  Such support shall include, but is not limited to, preparing draft SOWs, IGEs and PRs for the acquisition, maintenance and repair of educational display materials; preparing SOs, IJOs and PRs for the maintenance and repair of building facilities; and, staffing of the building.  The Service Provider shall prepare the draft SOW and IGE for the proper staffing of the EEC and ensure that the EEC is staffed during the scheduled hours of operation, to include special events scheduled during the weekends and evenings.

The Service Provider shall prepare the annual revison to the EEC brochure.  The Service Provider shall coordinate the printing and provide distribution of the Government-approved brochure, including posting the brochure on the Fort Belvoir website. 

The Service Provider shall prepare weekly press releases/notices of EEC events and activities.

The Service Provider shall prepare an annual EEC use report.

The Service Provider shall provide information on the EEC to briefings and reports.

	REQUIRED TASK
	Frequency
	Occurrences
	Performance Periods

	
	
	
	1
	2
	3
	4
	5

	Prepare SOWs, IGEs, PRs for acquisition, maintenance and repair of educational display materials

Prepare SOs, IJOs, PRs for maintenance and repair of building facilities

Prepare SOW and IGE for EEC staffing

Ensure proper staffing of EEC

Prepare revision of the EEC brochure

Prepare press releases/notices (Seasonal Spring through Fall)

Prepare EEC use report

Provide information for briefings and reports
	Yearly

Yearly

Annually

Weekly

Semi-annually

Weekly in season

Annually

Yearly
	10

6

1

1

1

1

1

36
	10

6

1

52

2

30

1

36
	10

6

1

52

2

30

1

36
	10

6

1

52

2

30

1

36
	10

6

1

52

2

30

1

36
	10

6

1

52

2

30

1

36

	Performance Standard
	Guidance and Regulations

	Prepare SOWs, IGEs, PRs for acquisition, maintenance and repair of educational display materials NLT suspense dates established by the government

Prepare SOs, IJOs, PRs for maintenance and repair of building facilities NLT suspense dates established by the government.

Coordinating use of the building and its educational materials NLT suspense dates established by the government

Prepare SOW and IGE for EEC staffing NLT suspense dates established by the government

Ensure proper staffing of EEC NLT COB on the first workday of the week

Prepare revision of the EEC brochure NLT suspense date established by the government

Prepare press releases/notices (Seasonal Spring through Fall) and submit to government for approval 1 week in advance of event

Prepare EEC use report NLT suspense date established by the government

Provide information for briefings and reports NLT suspense date established by the government
	Sikes Act, 16 U.S.C. Sec. 670a; DoDI 4715.3; AR 200-1, para 1-27a(18)


C-5.10.6.2.5   ENVIRONMENTAL VOLUNTEER PROJECTS COORDINATION

The Service Provider shall provide support in the coordination of volunteers to the environmental program.  The Service Provider shall report all volunteer environmental projects to the installation volunteer coordinator, and shall ensure that all environmental volunteers complete the required volunteer forms.

The Service Provider shall prepare draft SOWs, Service Orders (SOs), and purchase requests for work and materials to support volunteer projects.  The Service Provider shall maintain a schedule of environmental volunteer projects.

The Service Provider shall maintain the volunteer project file, volunteer project database and the volunteer roster.  The Service Provider shall provide input to briefings and reports on volunteer projects.  The Service Provider shall prepare recognition certificates for volunteer projects.  The Service Provider shall prepare an annual Volunteer Project Report.

	REQUIRED TASK
	Frequency
	Occurrences
	Performance Periods

	
	
	
	1
	2
	3
	4
	5

	Maintain schedule of  volunteer environmental projects

Prepare SOWs, SOs and PRs

Maintain volunteer roster

Maintain Volunteer database

Provide input to briefings and reports

Prepare recognition certificates

Prepare Volunteer Project Report
	Yearly

Yearly

Monthly

Monthly

Yearly

Yearly

Yearly
	20

6

1

1

36

20

1
	20

6

12

12

36

20

1
	20

6

12

12

36

20

1
	20

6

12

12

36

20

1
	20

6

12

12

36

20

1
	20

6

12

12

36

20

1

	Performance Standard
	Guidance and Regulations

	Schedule volunteer environmental projects within 5 work days of receiving Government approval of the project

Prepare draft SOWs, SOs and PRs NLT suspense date established by the government

Maintain volunteer roster by  updating roster NLT end of month

Provide input to briefings and reports NLT suspense date established by the government

Prepare recognition certificates within 10 work days after project is completed

Prepare Volunteer Project Report NLT suspense date established by the government
	10 U.S.C. § 1588; Verbal Guidance


4
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